



County Government of Kisumu

City Of Kisumu

Kenya Urban Support Programme (KUSP)

TENDERS FOR 2019/2020

CLARIFICATION NO. 1

WE WISH TO MAKE CLARIFICATIONS ON ADVERTISEMENT NOTICE THAT APPEARED ON THE NATIONAL DAILY NEWSPAPERS (THE STAR AND DAILY NATION) ON 21ST MAY, 2020 AS FOLLOWS;

No.	Issue	Clarification
1.	Bid Opening date	Bid closing and opening date moved from 29th May, 2020 to 5th June, 2020 same time and venue.
2.	Pre - Bid Conference	Pre - Bid Meeting and site visits moved from 25th May, 2020 to 28th May, 2020
3.	NCA qualifications:	
	Construction of Non-Motorized Transport (NMT) Phase 2 within Kisumu City - CGK/CoK/KUSP/W/2019-2020/02	Firms bidding for: 1 Lot - NCA 3 2 Lots - NCA 2 3 Lots (all Lots) -NCA 1
	Improvement of Jomo Kenyatta Sports ground, other Open Spaces and Community Centre within Kisumu City - CGK/CoK/KUSP/W/2019-2020/03	Firms bidding for: 1 Lot - NCA 4 2 Lots - NCA 3 3 Lots (all Lots) -NCA 2
	Construction of Nyamasaria satellite bus park within Kisumu City - CGK/CoK/KUSP/W/2019-2020/01	NCA 4
4.	Bid Security for consultancies	Bid Security Not Applicable for consultancies

5. Methodology section for Consultancy Tenders:

8. Methodology 8.1. Methodology and Work Plan		Corrected
CGK/CoK/KUSP/S/2019-2020/01	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes
CGK/CoK/KUSP/S/2019-2020/02	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes

CGK/CoK/KUSP/S/2019-2020/03	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes
CGK/CoK/KUSP/S/2019-2020/04	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes
CGK/CoK/KUSP/S/2019-2020/05	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to	Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outco

	<p>include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED</p>	
CGK/CoK/KUSP/S/2019-2020/06	<p>Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outcomes. from ESMP Reviews and Socio-economic Feasibility Studies to include aspects and components such as: baseline conditions; legal policy and institutional framework; anticipated impacts to the environment, social and economic aspects; mitigation and/or corrective measures; developing ESMP by presenting potential impacts, mitigation actions, targets and responsibilities, associated costs and monitoring indicators for ESMP. The work plan should include details of the proposed timeline for carrying out the works within the time for completion, in the form of a bar chart showing notably the critical path; DELETED</p>	<p>Brief description on the methodology to be used and implementation work plan to prove the Consultants understanding of the objectives and expected outco</p>

CARREN OLWERO
 PROCUREMENT OFFICER